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With a steadfast commitment to personalized and 

top-tier services, we pride ourselves on 

collaborating closely with our clients to deliver 

tailored solutions that exceed expectations. 

Our expertise lies not just in completing projects, 

but in solving challenges alongside you, ensuring 

every aspect is precisely customized to your unique 

needs. 

T P result? 
Surprising outcomes that transform spaces and 

leave lasting impressions. Discover the difference 

wi th Jago Pro+ where quality meets custom izat ion, 

and satisfaction is guaranteed . 

We are a based in Central Florida, extending our 

operations through a vast corridor that includes 

Tampa, Lakeland, Davenport, Kiss immee, Orlando, 

Altamonte Springs, Sanford, Daytona, and the 

surrounding areas. 

~~. ) We handle emergency calls 24/7 

~ (615) 593-4305 
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CREATIVE PROJECT SOLUTIONS

Harmony CDD Concrete Sidewalk Repair 

March 25th, 2025 
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CREATIVE PROJECT SOLUTIONS 

March 25 th , 2025 

Jose Raul - Property Manager 
Email: ipabon@inframark.com 
Phone: 689-272-7723 
3500 Harmony Square Dr W 
Harmony, FL 34773 

JAGO is placed to quote the following project: 

Project: Harmony CDD Bathroom Doors 

Breakdown 

100 Cubic Yards of Concrete (4000 PSI with additives) 
• Shipping Hammer 

Diamond Disc for Concrete 12" 
Framing wood 
Construction Dumpster 
Labor 4 Manpower 30 days aprox 

Scope of work, but not limited to: 

Total: $57,076.80 

Mobilizing equipment, materials and JAGO personnel to the working area, following safety MOT protocols. 
Demolish 65 squares 62 x 62 x 6 
Demolish 31 squares of 93 x 96 x 6 
Leveling and preparation of surface 
Pour concrete 
Broom finish 
Clean all debris 

Notes: 

• Time Frame - To be performed in 25-30 days 
• Materials -Are included. 
• Payment Terms - 30 days. 
• Price Quote Expire - 45 days. 

5754 East County rd Suite 5 
Winter Haven , FL 33880 USA. 
Website: www.jagosolutions.com 
Tel: (615) 593-4305 

Acceptance and approval of this proposal is considered bidding to proceed with scheduling in the upcoming week. 

Approval Signature Name of Authorized Approver Date Approved 

Thanks for considering JAGO for perform on this project. Please don't hesitate to contact us if you should have any questions. 

Cordially, 

Karla Reyes - Project Manager Coordinator 
JAGO Solutions 
M :  (407\ Rq�- 1 m;� 

**HONEST, CONSISTENCY, SAFETY AND RELIABILITY EVERY TIME** 
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5754 East County rd Suite 5 
Winter Haven, FL 33880 USA. 
Website: www.jagosolutions.com 
Tel: (615) 593-4305 

**HONEST, CONSISTENCY, SAFETY AND RELIABILITY EVERY TIME** 
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5754 East County rd Suite 5 
Winter Haven, FL 33880 USA. 
Website: www ia osolutions.com 
Tel : (615) 593-4305 

**HONEST, CONSISTENCY, SAFETY AND RELIABILITY EVERY TIME** 
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CREATIVE PROJECT SOLUTIONS 

Standard Terms & Conditions 

5754 East County rd Suite 5 
Winter Haven , FL 33880 USA. 
Website: !!w_~!_ ·agosoluti ons.com 
Tel: (615) 593-4305 

1. No process warranty of any kind is given, expressed or implied . It is understood JAGO Pro Inc. is installing a system designed and conceived by the Customer. 
The Customer has calculated the capacities and has dimensioned all main equipment. The Customer has also designed the entire process and material flow. 
JAGO Pro Inc. shal l not be liable for any loss or for any consequential, incidental, or special damages resulting from any miscalculation related to the 
establishment of the capacities or the product quality resulting from a lack in the design of the process or material flow and or any other complication that 
arises due to omission and or error from the design . 

2. Ownership tit le of all equipment and materials provided and/or installed by JAGO Pro Inc. shall reside with JAGO Pro Inc. until Customer and JAGO Pro Inc. have 
both executed a notice of final completion and acceptance and all monies owed are paid to JAGO Pro Inc. 

3. Uninterrupted work schedule means no delays by site issues, delivery of equipment and material s, testing or other trades that prevent JAGO Pro Inc. from 
meeting the expected efficiencies of the job bid in the order bid. 

4. JAGO Pro Inc. will proceed with no work beyond our contracted agreement without a written change order that includes: agreed price, permission to proceed, 
and agreement to payment. 

5. All milestone extensions will include costs for all rentals related to the extension including but not limited to scaffolding, lifts, trailers, dumpsters, supervision 
and per diem costs included as a lump sum submitted as part of the extension due to delays caused by the customer, weather or other trades. JAGO Pro Inc. 
expects the job progress schedule to be a mutually agreeable schedule to establish the activities and working time necessary to perform and complete its work. 
Regular updates (minimum monthly) of the schedule, needs to be supplied to JAGO Pro Inc. between the job start to finish . 

6. No adjustments for liquidated, special, indirect, incidental, or consequential damages have been included in this bid and JAGO Pro Inc. will not accept or be held 
liable for such. 

7. No Permits or Bonding costs were included in this bid unless otherwise specifically addressed as part of the bid package. 

8. Payment terms are net 30 unless otherwise stipu lated as part of the bid package. 

9. JAGO Pro Inc. warranties its work no more than 12 months from time of installation. All manufacturer warranties are a pass through from JAGO Pro Inc. to the 
Customer. At no time will JAGO Pro Inc. supply additional warranty over the manufacturer or supplier's warranty. All warranties provided by JAGO Pro Inc. are 
labor only. 

10. Customer is to supply necessary air, water, electricity, and sanitary facilities unless specifically addressed as part of the bid package. 

11. JAGO Pro Inc. has not included testing, handling, and/or removal of hazardous material unless specifically addressed as part of the bid package. 

12. JAGO Pro Inc. has not included NDT, Specialty, or 3rd party testing unless specifically addressed as part of the bid package. 

13. JAGO Pro Inc. will require billings every two weeks based upon the percentage of project completion. A service charge of 1.5% (or the legal rate) per month will 
be charged on all monies owed over 30 days. Customer shall be responsible for JAGO Pro Inc's. legal fees and reasonable expenses associated with collection of 
unpaid billings. 

14. All JAGO Pro Inc. proposal terms and condition shall be included as part of the final contract . 

15. Under no circumstance can contract funds be held and or delayed from payment JAGO Pro Inc. 

16. Customer understands that by forming any type of agreement with JAGO Pro Inc., the Customer will be restricted from hiring any of JAGO Pro Inc' s., employees 
unless JAGO Pro Inc. for a period of 12 months. 

17. JAGO Pro Inc. will not be responsible for field verifying any engineering or drawings provided by others. 

**HONEST, CONSISTENCY, SAFETY AND RELIABILITY EVERY TIME** 
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CREATIVE PROJECT SOLUTIONS

Harmony CDD Bathroom Doors 

March 19th, 2025 
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CREATIVE PROJECT SOLUTIONS 

March 19th , 2025 

Jose Raul - Property Manager 
Email : jpabon@ inframark.com 
Phone: 689-272-7723 
3500 Harmony Square Dr W 
Harmony, FL 34773 

JAGO is placed to quote the fo llowing project: 

Project: Harmony COD Bathroom Doors 

Breakdown 

Paint 
2x54 
Caulk 
2x9.60 

Miscellaneous Hardware 
2x30 

Labor 
16x75 

Markup (20%) 

Scope of work. but not limited to: 

$108 .00 

$19.20 

$60.00 

$1,200.00 

Total : $1,664.64 

:,... Mobilizing equipment, materia ls and JAGO personnel to the working area, following safety MOT protocols . 
:,... Uninstall existing doors 
> Prepare walls and surface 
,- Install new doors 
:,... Paint new doors 
;... Install new hardware 
:,. Clean any debris 

5754 East County rd Su ite 5 
Winter Haven , FL 33880 USA. 
Website: www.jagosolutions.com 
Tel : (615} 593-4305 

** HONEST, CONSISTENCY, SAFETY AND RELIABILITY EVERY TIME** 
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5754 East County rd Suite 5 
Winter Haven , FL 33880 USA. 
Website: www.jagosolutions.com 
Tel : (615) 593-4305 

~} · Bathroom Doors · 
fJ-

Notes: 

• Time Frame -To be performed in 1-2 days 
• Materials - Are included. 
• Payment Terms - 30 days. 
• Price Quote Expire - 45 days. 

Acceptance and approval of thi s proposal is considered bidding to proceed with scheduling in the upcoming week. 

Approval Signature Name of Authorized Approver Date Approved 

Thanks for considering JAGO for perform on this project . Please don' t hesitate to contact us if you should have any questions. 

Cordially, 

Karla Reyes - Project Manager Coordinator 

JAGO Solutions 
M: (407) 893-1063 
E: Kar la. Reyes@1agosolut1ons.com 

Jmo • 10· 
YRS 

** HONEST, CONSISTENCY, SAFETY AND RELIABILITY EVERY TIME** 
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5754 East County rd Suite 5 
Winte r Haven , FL 33880 USA. 
Webs ite: www.jagosolutions.com 
Tel: (615) 593-4305 

** HON EST, CONSISTENCY, SAFETY AND RELIABILITY EVERY TIME** 
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CREATIVE PROJECT SOLUTIONS 

Standard Terms & Conditions 

5754 East County rd Suite 5 
Winter Haven , FL 33880 USA. 
Website: www.jagosolutions.com 
Tel: (615) 593-4305 

1. No process warranty of any kind is given, expressed or implied. It is understood JAGO Pro Inc. is installing a system designed and conceived by the Customer. 
The Customer has calculated the capacities and has dimensioned all main equipment. The Customer has also designed the entire process and material flow. 
JAGO Pro Inc. shall not be liable for any loss or for any consequential, incidental, or special damages resulting from any miscalculation related to the 
establishment of the capacities or the product quality resulting from a lack in the design of the process or material flow and or any other complication that 
arises due to omission and or error from the design. 

2. Ownership title of all equipment and materials provided and/or installed by JAGO Pro Inc. shall reside with JAGO Pro Inc. until Customer and JAGO Pro Inc. have 
both executed a notice of final completion and acceptance and all monies owed are paid to JAGO Pro Inc. 

3. Uninterrupted work schedule means no delays by si te issues, delivery of equipment and materials, testing or other trades that prevent JAGO Pro Inc. from 
meeting the expected efficiencies of the job bid in the order bid. 

4. JAGO Pro Inc. will proceed with no work beyond our contracted agreement without a written change order that includes : agreed price, permission to proceed, 
and agreement to payment. 

5. All milestone extensions will include costs for all rentals related to the extension including but not limited to scaffolding, lifts, trailers, dumpsters, supervision 
and per diem costs included as a lump sum submitted as part of the extension due to delays caused by the customer, weather or other trades. JAGO Pro Inc. 
expects the job progress schedule to be a mutually agreeable schedule to establish the activities and working time necessary to perform and complete its work. 
Regular updates (minimum monthly) of the schedule, needs to be supplied to JAGO Pro Inc. between the job start to finish. 

6. No adjustments for liquidated, special, indirect, incidental, or consequential damages have been included in this bid and JAGO Pro Inc. will not accept or be held 
liable for such. 

7. No Permits or Bonding costs were included in this bid unless otherwise specifically addressed as part of the bid package. 

8. Payment terms are net 30 unless otherwise stipu lated as part of the bid package. 

9. JAGO Pro Inc. warranties its work no more than 12 months from time of installation. All manufacturer warranties are a pass through from JAGO Pro Inc. to the 
Customer. At no time will JAGO Pro Inc. supply additional warranty over the manufacturer or supplier's warranty. All warranties provided by JAGO Pro Inc. are 
labor only. 

10. Customer is to supply necessary air, water, electricity, and sanitary facilities unless specifically addressed as part of the bid package. 

11. JAGO Pro Inc. has not included testing, handling, and/or removal of hazardous material unless specifically addressed as part of the bid package. 

12. JAGO Pro Inc. has not included NOT, Specialty, or 3rd party testing unless specifically addressed as part of the bid package. 

13. JAGO Pro Inc. will require billings every two weeks based upon the percentage of project completion. A service charge of 1.5% (or the legal rate) per month will 
be charged on all monies owed over 30 days. Customer shall be responsible for JAGO Pro Inc's. legal fees and reasonable expenses associated with collection of 
unpaid billings. 

14. All JAGO Pro Inc. proposal terms and condition shall be included as part of the final contract. 

15. Under no circumstance can contract funds be held and or delayed from payment JAGO Pro Inc. 

16. Customer understands that by forming any type of agreement with JAGO Pro Inc., the Customer will be restricted from hiring any of JAGO Pro Inc's., employees 
unless JAGO Pro Inc. for a period of 12 months. 

17. JAGO Pro Inc. will not be responsible for field verifying any engineering or drawings provided by others. 

**HONEST, CONSISTENCY, SAFETY AND RELIABILITY EVERY TIME** 
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CREATIVE PROJECT SOLUTIONS 

Harmony CDD Troubleshoot Water Pump 

March 25th, 2025 
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5754 East County rd Suite 5 Winter Haven FL 33880 
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CREATIVE PROJECT SOLUTIONS 

March 25 th , 2025 

Jose Raul - Property Ma nager 
Emai l: jpabon@inframark.com 
Phone: 689-272-7723 
3500 Harmony Sq uare Dr W 
Harmony, FL 34773 

JAGO is placed to quote the fo llowing project: 

Project: Harmony COO Bathroom Doors 

Breakdown 

• Labor Troubleshooting 

Scope of work, but not limited to: 

Troubleshoot Water Pump 

$880.00 

Total : $880.00 

• Mobilizing eq uipment, materials and JAGO personne l to the working area, following safety MOT protoco ls. 
• Disassemble Water Pump, sensors and underground septic tank to quote properly the parts . 

Notes: 

• Time Frame - To be performed in 1-2 days 
• Materials - Are included. 
• Payment Terms - 30 days. 
• Price Quote Expire - 45 days. 

5754 East County rd Suite 5 
Winter Haven , FL 33880 USA. 
Website: www.jagosolutions.com 
Tel : (615) 593-4305 

Acceptance and approval of this proposal is considered bidding to proceed with scheduling in the upcoming week. 

Approval Signature Name of Authorized Approver Date Approved 

Thanks for considering JAGO for perform on t his project. Please don't hesitate to contact us if you shou ld have any questions. 

Cordia lly, 

Karla Reyes - Project Manager Coordinator 
JAGO Solutions 
M: (407) 893-1063 
E: Karla.Reyes@jagosolut ions.co m 

**HONEST, CONSISTENCY, SAFETY AND RELIABILITY EVERY TIME * * 
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5754 East County rd Suite 5 
Winter Haven, FL 33880 USA. 
Website: www.jagosolutions.com 
Tel: (615) 593-4305 

**HONEST, CONSISTENCY, SAFETY AND RELIABILITY EVERY TIME** 
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5754 East County rd Suite 5 
Winter Haven , FL 33880 USA. 
Website: www.jagosolutions.com 
Tel : {615) 593-4305 

** HONEST, CONSISTENCY, SAFETY AND RELIABILITY EVERY TIME** 
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CREATIVE PROJECT SOLUTIONS 

.. ·~•t,.. . JAGO PRO INC. 
Standard Terms & Conditions 

5754 East County rd Suite 5 
Winter Haven , FL 33880 USA. 
Website: www.jagosolutions.com 
Tel: {615) 593-4305 

1. No process warranty of any kind is given, expressed or implied . It is understood JAGO Pro Inc. is install ing a system designed and conceived by the Customer. 
The Customer has calculated the capacities and has dimensioned all main equipment. The Customer has also designed the entire process and material flow. 
JAGO Pro Inc. shall not be liable for any loss or for any consequential, incidental, or special damages resulting from any miscalculation related to the 
establishment of the capacities or the product quality resulting from a lack in the design of the process or material flow and or any other complication that 
arises due to omission and or error from the design . 

2. Ownership title of all equipment and materials provided and/or installed by JAGO Pro Inc. shall reside with JAGO Pro Inc. until Customer and JAGO Pro Inc. have 
both executed a notice of final completion and acceptance and all monies owed are paid to JAGO Pro Inc. 

3. Uninterrupted work schedule means no delays by site issues, delivery of equipment and materials, testing or other trades that prevent JAGO Pro Inc. from 
meeting the expected efficiencies of the job bid in the order bid . 

4. JAGO Pro Inc. will proceed with no work beyond our contracted agreement without a written change order that includes: agreed price, permission to proceed, 
and agreement to payment. 

5. All milestone extensions will include costs for all rentals related to the extension including but not limited to scaffolding, lifts, trailers, dumpsters, supervision 
and per diem costs included as a lump sum submitted as part of the extension due to delays caused by the customer, weather or other trades. JAGO Pro Inc. 
expects the job progress schedule to be a mutually agreeable schedule to establish the activities and working time necessary to perform and complete its work. 
Regular updates (minimum monthly) of the schedule, needs to be supplied to JAGO Pro Inc. between the job start to finish . 

6. No adjustments for liquidated, specia l, indirect, incidental, or consequential damages have been included in this bid and JAGO Pro Inc. will not accept or be held 
liable for such. 

7. No Permits or Bonding costs were included in this bid unless otherwise specifically addressed as part of the bid package. 

8. Payment terms are net 30 unless otherwise stipulated as part of the bid package. 

9. JAGO Pro Inc. warranties its work no more than 12 months from time of installation. All manufacturer warranties are a pass through from JAGO Pro Inc. to the 
Customer. At no time will JAGO Pro Inc. supply additional warranty over the manufacturer or supplier's warranty. All warranties provided by JAGO Pro Inc. are 
labor only. 

10. Customer is to supply necessary air, water, electricity, and sanitary facilities unless specifically addressed as part of the bid package. 

11. JAGO Pro Inc. has not included testing, handling, and/or removal of hazardous material unless specifically addressed as part of the bid package. 

12. JAGO Pro Inc. has not included NOT, Specialty, or 3rd party testing unless specifically addressed as part of the bid package. 

13. JAGO Pro Inc. will require billings every two weeks based upon the percentage of project completion. A service charge of 1.5% (or the legal rate) per month will 
be charged on all monies owed over 30 days. Customer shall be responsible for JAGO Pro Inc's. legal fees and reasonable expenses associated with collection of 
unpaid billings. 

14. All JAGO Pro Inc. proposal terms and condition shall be included as part of the final contract. 

15. Under no circumstance can contract funds be held and or delayed from payment JAGO Pro Inc. 

16. Customer understands that by forming any type of agreement with JAGO Pro Inc., the Customer will be restricted from hiring any of JAGO Pro Inc's., employees 
unless JAGO Pro Inc. for a period of 12 months. 

17. JAGO Pro Inc. will not be responsible for field verifying any engineering or drawings provided by others. 

**HONEST, CONSISTENCY, SAFETY AND RELIABILITY EVERY TIME** 
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CREATIVE PROJECT SOLUTIONS 

5754 East County rd Suite 5 
Winter Haven, FL 33880 USA. 
Website: www.jagosolutions.com 
Tel : {615) 593-4305 

CREATIVE PROJECT SOLUTIONS 
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https://jagosolutions.com/ 

** HONEST, CONSISTENCY, SAFETY AND RELIABILITY EVERY TIME** 
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